



Provisional Bills of Quantities for the Proposed Dust Management Solution for the Trans Kalahari One Stop Border Post, at Buitepos, in Omaheke Region

for

NAMIBIA REVENUE AGENCY

Bid No.: _____

Name of Bidder: _____

Bid Price (N\$-Incl. VAT): _____

PROJECT TEAM

Client	Architect	Electrical/Mechanical Engineer	Structural/Civil Engineer	Quantity Surveyor
NAMRA - Namibia Revenue Agency	Chigama Architects	DEKA Consulting Engineers	DEKA Consulting Engineers	Jordaan Oosthuysen Nangolo QS
Windhoek, Namibia	Windhoek, Namibia Tel: 061-259 125	Windhoek, Namibia Tel: 061- 220 959	Windhoek, Namibia Tel: 061- 220 959	Windhoek, Namibia Tel: 061-22 0081

DECEMBER 2024

INDEX TO BILLS OF QUANTITIES

<u>Bill No</u>	<u>Page No</u>
1 PRELIMINARIES	1
Conditions Of Building Contract	1
General	1
Clause 1 - Definitions	1
Clause 2 - Interpretation	1
Clause 3 - Language And Law	1
Clause 4 - Project Manager's Decisions	2
Clause 5 - Delegation	2
Clause 6 - Communications	2
Clause 7 - Subcontracting	2
Clause 8 - Other Contractors	3
Clause 9 - Personnel And Equipment	3
Clause 10 - Employer's And Contractor's Risks	3
Clause 11- Employer's Risks	3
Clause 12 - Contractor's Risks	4
Clause 13 - Insurance	4
Clause 14 - Site Data	4
Clause 15 - Contractor To Construct The Works	4
Clause 16 - The Works To Be Completed By The Intended Completion Date	5
Clause 17 - Approval By The Project Manager	5
Clause 18 - Safety	5
Clause 19 - Discoveries	5
Clause 20 - Possession Of Site	6
Clause 21 - Access To The Site	6

Clause 22 - Instructions	6
Clause 23 - Appointment Of The Adjudicator	6
Clause 24 - Procedure For Disputes	7
Time Control	7
Clause 25 - Program	7
Clause 26 - Extension Of The Intended Completion Date	7
Clause 27- Acceleration	7
Clause 28 - Delays Ordered By The Project Manager	8
Clause 29 - Management Meetings	8
Clause 30 - Early Warning	8
Quality Control	8
Clause 31 - Identifying Defects	8
Clause 32 - Tests	9
Clause 33 - Correction Of Defects	9
Clause 34 - Uncorrected Defects	9
Cost Control	9
Clause 35 - Contract Price	9
Clause 36 - Changes In The Contract Price	10
Clause 37 - Variations	10
Clause 38 - Cashflow Forecasts	10
Clause 39 - Payment Certificates	10
Clause 40- Payments	11
Clause 41- Compensation Events	11
Clause 42 - Tax	11
Clause 43 - Currencies	11
Clause 44 - Price Adjustment	12

Clause 45 - Retention	12
Clause 46 - Liquidated Damages	12
Clause 47 - Bonus	12
Clause 48 - Advance Payment	13
Clause 49 - Securities	13
Clause 50 - Dayworks	13
Clause 51 - Cost Of Repairs	13
Clause 52 - Labour Clause	14
Finishing The Contract	14
Clause 53 - Completion	14
Clause 54 - Taking Over	14
Clause 55 - Final Account	14
Clause 56 - Operating And Maintenance Manuals	15
Clause 57 - Termination	15
Clause 58 - Fraud And Corruption	15
Clause 59 - Payment Upon Termination	15
Clause 60 - Property	16
Clause 61 - Release From Performance	16
Specific Preliminaries	16
Samples Of Material	16
Samples Of Workmanship And Mock-ups	16
Ordering Of Materials	17
Enclosure Of The Works	17
Pavement Crossings And Parking Meters	17
Special Scaffolding	18
Contractor's Offices And Sheds	18

Offices	18
Main Noticeboard	19
Water	19
Electricity And Lighting	19
Telephones	20
Toilets	20
Payment Of Preliminaries	20
Protection	21
Protection Of Existing And/or Partially Occupied Works	21
Site Security	21
Notice Before Covering The Works	22
Disturbance	22
Clearing And Cleaning	22
Vermin	23
Workmen's Compensation Insurance	23
Open Fires	23
Blasting	24
As Built Drawings	24
Protection Of Trees, Etc.	25
2 EXTERNAL WORKS (PROVISIONAL).	28
Roadwork, Parking Areas And Paving	28
3 BUDGETARY ALLOWANCES.	32
Budgetary Allowances	32
SUMMARY.	33

Amount

BILL NO. 1
PRELIMINARIES

NOTES

- i) The 'General Conditions of Contract' as included in the 'Standard Bidding Documents for Open National Bidding Works' shall be the form approved.
- ii) Bidders are referred to the abovementioned documents for the full intent and meaning of each clause thereof (hereinafter referred to by heading and clause number only) for which such allowance must be made as may be considered necessary.

CONDITIONS OF BUILDING CONTRACT

GENERAL

CLAUSE 1 - DEFINITIONS

1 Fixed

Item

2 Variable with Time

Item

3 Variable with Value

Item

CLAUSE 2 - INTERPRETATION

4 Fixed

Item

5 Variable with Time

Item

6 Variable with Value

Item

CLAUSE 3 - LANGUAGE AND LAW

7 Fixed

Item

8 Variable with Time

Item

Carried to Collection

N\$

Bill No. 1
Preliminaries

		Amount	
9	Variable with Value	Item	
CLAUSE 4 - PROJECT MANAGER'S DECISIONS			
10	Fixed	Item	
11	Variable with Time	Item	
12	Variable with Value	Item	
CLAUSE 5 - DELEGATION			
13	Fixed	Item	
14	Variable with Time	Item	
15	Variable with Value	Item	
CLAUSE 6 - COMMUNICATIONS			
16	Fixed	Item	
17	Variable with Time	Item	
18	Variable with Value	Item	
CLAUSE 7 - SUBCONTRACTING			
19	Fixed	Item	
20	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
21	Variable with Value	Item	
CLAUSE 8 - OTHER CONTRACTORS			
22	Fixed	Item	
23	Variable with Time	Item	
24	Variable with Value	Item	
CLAUSE 9 - PERSONNEL AND EQUIPMENT			
25	Fixed	Item	
26	Variable with Time	Item	
27	Variable with Value	Item	
CLAUSE 10 - EMPLOYER'S AND CONTRACTOR'S RISKS			
28	Fixed	Item	
29	Variable with Time	Item	
30	Variable with Value	Item	
CLAUSE 11- EMPLOYER'S RISKS			
31	Fixed	Item	
32	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
33	Variable with Value	Item	
CLAUSE 12 - CONTRACTOR'S RISKS			
34	Fixed	Item	
35	Variable with Time	Item	
36	Variable with Value	Item	
CLAUSE 13 - INSURANCE			
37	Fixed	Item	
38	Variable with Time	Item	
39	Variable with Value	Item	
CLAUSE 14 - SITE DATA			
40	Fixed	Item	
41	Variable with Time	Item	
42	Variable with Value	Item	
CLAUSE 15 - CONTRACTOR TO CONSTRUCT THE WORKS			
43	Fixed	Item	
44	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
45	Variable with Value	Item	
CLAUSE 16 - THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE			
46	Fixed	Item	
47	Variable with Time	Item	
48	Variable with Value	Item	
CLAUSE 17 - APPROVAL BY THE PROJECT MANAGER			
49	Fixed	Item	
50	Variable with Time	Item	
51	Variable with Value	Item	
CLAUSE 18 - SAFETY			
52	Fixed	Item	
53	Variable with Time	Item	
54	Variable with Value	Item	
CLAUSE 19 - DISCOVERIES			
55	Fixed	Item	
56	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1 Preliminaries			

		Amount	
57	Variable with Value	Item	
CLAUSE 20 - POSSESSION OF SITE			
58	Fixed	Item	
59	Variable with Time	Item	
60	Variable with Value	Item	
CLAUSE 21 - ACCESS TO THE SITE			
61	Fixed	Item	
62	Variable with Time	Item	
63	Variable with Value	Item	
CLAUSE 22 - INSTRUCTIONS			
64	Fixed	Item	
65	Variable with Time	Item	
66	Variable with Value	Item	
CLAUSE 23 - APPOINTMENT OF THE ADJUDICATOR			
67	Fixed	Item	
68	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
69	Variable with Value	Item	
CLAUSE 24 - PROCEDURE FOR DISPUTES			
70	Fixed	Item	
71	Variable with Time	Item	
72	Variable with Value	Item	
TIME CONTROL			
CLAUSE 25 - PROGRAM			
73	Fixed	Item	
74	Variable with Time	Item	
75	Variable with Value	Item	
CLAUSE 26 - EXTENSION OF THE INTENDED COMPLETION DATE			
76	Fixed	Item	
77	Variable with Time	Item	
78	Variable with Value	Item	
CLAUSE 27- ACCELERATION			
79	Fixed	Item	
80	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
81	Variable with Value	Item	
CLAUSE 28 - DELAYS ORDERED BY THE PROJECT MANAGER			
82	Fixed	Item	
83	Variable with Time	Item	
84	Variable with Value	Item	
CLAUSE 29 - MANAGEMENT MEETINGS			
85	Fixed	Item	
86	Variable with Time	Item	
87	Variable with Value	Item	
CLAUSE 30 - EARLY WARNING			
88	Fixed	Item	
89	Variable with Time	Item	
90	Variable with Value	Item	
QUALITY CONTROL			
CLAUSE 31 - IDENTIFYING DEFECTS			
91	Fixed	Item	
92	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
93	Variable with Value	Item	
CLAUSE 32 - TESTS			
94	Fixed	Item	
95	Variable with Time	Item	
96	Variable with Value	Item	
CLAUSE 33 - CORRECTION OF DEFECTS			
97	Fixed	Item	
98	Variable with Time	Item	
99	Variable with Value	Item	
CLAUSE 34 - UNCORRECTED DEFECTS			
100	Fixed	Item	
101	Variable with Time	Item	
102	Variable with Value	Item	
COST CONTROL			
CLAUSE 35 - CONTRACT PRICE			
103	Fixed	Item	
104	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
105	Variable with Value	Item	
CLAUSE 36 - CHANGES IN THE CONTRACT PRICE			
106	Fixed	Item	
107	Variable with Time	Item	
108	Variable with Value	Item	
CLAUSE 37 - VARIATIONS			
109	Fixed	Item	
110	Variable with Time	Item	
111	Variable with Value	Item	
CLAUSE 38 - CASHFLOW FORECASTS			
112	Fixed	Item	
113	Variable with Time	Item	
114	Variable with Value	Item	
CLAUSE 39 - PAYMENT CERTIFICATES			
115	Fixed	Item	
116	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
117	Variable with Value	Item	
CLAUSE 40- PAYMENTS			
118	Fixed	Item	
119	Variable with Time	Item	
120	Variable with Value	Item	
CLAUSE 41- COMPENSATION EVENTS			
121	Fixed	Item	
122	Variable with Time	Item	
123	Variable with Value	Item	
CLAUSE 42 - TAX			
124	Fixed	Item	
125	Variable with Time	Item	
126	Variable with Value	Item	
CLAUSE 43 - CURRENCIES			
127	Fixed	Item	
128	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
129	Variable with Value	Item	
CLAUSE 44 - PRICE ADJUSTMENT			
130	Fixed	Item	
131	Variable with Time	Item	
132	Variable with Value	Item	
CLAUSE 45 - RETENTION			
133	Fixed	Item	
134	Variable with Time	Item	
135	Variable with Value	Item	
CLAUSE 46 - LIQUIDATED DAMAGES			
136	Fixed	Item	
137	Variable with Time	Item	
138	Variable with Value	Item	
CLAUSE 47 - BONUS			
139	Fixed	Item	
140	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
141	Variable with Value	Item	
CLAUSE 48 - ADVANCE PAYMENT			
142	Fixed	Item	
143	Variable with Time	Item	
144	Variable with Value	Item	
CLAUSE 49 - SECURITIES			
145	Fixed	Item	
146	Variable with Time	Item	
147	Variable with Value	Item	
CLAUSE 50 - DAYWORKS			
148	Fixed	Item	
149	Variable with Time	Item	
150	Variable with Value	Item	
CLAUSE 51 - COST OF REPAIRS			
151	Fixed	Item	
152	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
153	Variable with Value	Item	
CLAUSE 52 - LABOUR CLAUSE			
154	Fixed	Item	
155	Variable with Time	Item	
156	Variable with Value	Item	
FINISHING THE CONTRACT			
CLAUSE 53 - COMPLETION			
157	Fixed	Item	
158	Variable with Time	Item	
159	Variable with Value	Item	
CLAUSE 54 - TAKING OVER			
160	Fixed	Item	
161	Variable with Time	Item	
162	Variable with Value	Item	
CLAUSE 55 - FINAL ACCOUNT			
163	Fixed	Item	
164	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
165	Variable with Value	Item	
CLAUSE 56 - OPERATING AND MAINTENANCE MANUALS			
166	Fixed	Item	
167	Variable with Time	Item	
168	Variable with Value	Item	
CLAUSE 57 - TERMINATION			
169	Fixed	Item	
170	Variable with Time	Item	
171	Variable with Value	Item	
CLAUSE 58 - FRAUD AND CORRUPTION			
172	Fixed	Item	
173	Variable with Time	Item	
174	Variable with Value	Item	
CLAUSE 59 - PAYMENT UPON TERMINATION			
175	Fixed	Item	
176	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
177	Variable with Value	Item	
CLAUSE 60 - PROPERTY			
178	Fixed	Item	
179	Variable with Time	Item	
180	Variable with Value	Item	
CLAUSE 61 - RELEASE FROM PERFORMANCE			
181	Fixed	Item	
182	Variable with Time	Item	
183	Variable with Value	Item	
SPECIFIC PRELIMINARIES			
SAMPLES OF MATERIAL			
The contractor shall furnish at his own cost such samples of materials and specimens of colours as may be called for by the architect for his approval.			
184	Fixed	Item	
185	Variable with Time	Item	
186	Variable with Value	Item	
SAMPLES OF WORKMANSHIP AND MOCK-UPS			
The contractor shall furnish such samples of workmanship as may be called for by the architect for his approval. Where an assembly of various elements of the buildings is required, which is not incorporated in the works, this shall be arranged by the contractor. Any cost involved shall be borne by the employer.			
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
187	Fixed	Item	
188	Variable with Time	Item	
189	Variable with Value	Item	
ORDERING OF MATERIALS			
Should the Bills of Quantities be used for ordering materials, this shall be entirely at the contractor's risk.			
190	Fixed	Item	
191	Variable with Time	Item	
192	Variable with Value	Item	
ENCLOSURE OF THE WORKS			
193	Fixed	Item	
194	Variable with Time	Item	
195	Variable with Value	Item	
PAVEMENT CROSSINGS AND PARKING METERS			
The contractor shall pay and recover all fees and charges in connections with and/or obtain permission for the suspension of parking facilities and for pavement or street encroachment and or crossings and the removal and eventual reinstatement of any local authority's parking meters			
196	Fixed	Item	
197	Variable with Time	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
198	Variable with Value	Item	
SPECIAL SCAFFOLDING			
No special scaffolding is measured as these bills of quantities are based on the sixth edition of the Standard System for Measuring Building Work.			
The Contractor shall provide, maintain and remove on completion special scaffolding for areas exceeding 5m above floor level, for use of all trades, as defined under the "Description of the Works".			
199	Fixed	Item	
200	Variable with Time	Item	
201	Variable with Value	Item	
CONTRACTOR'S OFFICES AND SHEDS			
202	Fixed	Item	
203	Variable with Time	Item	
204	Variable with Value	Item	
OFFICES			
The contractor shall provide, maintain and remove on completion office accommodation for meetings held on site. The office shall be provided with tables and chairs sufficient for the maximum number of persons attending meetings and shall be kept clean.			
205	Fixed	Item	
206	Variable with Time	Item	
207	Variable with Value	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
MAIN NOTICEBOARD			
The contractor shall provide, erect where directed, maintain and remove on completion the main noticeboard complying with the requirements of the Institute of Namibian Architects, with the title of the project and the names of the employer, the architect, the quantity surveyor, the consulting engineers and the contractor signwritten thereon.			
208	Fixed	Item	
209	Variable with Time	Item	
210	Variable with Value	Item	
WATER			
The contractor shall provide all water for the works, including all necessary temporary plumbing, removing same and making good on completion.			
211	Fixed	Item	
212	Variable with Time	Item	
213	Variable with Value	Item	
ELECTRICITY AND LIGHTING			
The contractor shall provide all necessary electricity and artificial lighting for the works, including all necessary temporary installation work, removing same and making good on completion.			
214	Fixed	Item	
215	Variable with Time	Item	
216	Variable with Value	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
TELEPHONES			
The contractor shall provide, maintain and remove on completion a PT telephone on site for use by all persons engaged upon the works and shall be entitled to recover the cost of outgoing calls from those making them.			
217	Fixed	Item	
218	Variable with Time	Item	
219	Variable with Value	Item	
TOILETS			
The contractor shall provide, maintain in a thoroughly clean and tidy condition proper toilets for the use of the workmen and remove same upon completion.			
220	Fixed	Item	
221	Variable with Time	Item	
222	Variable with Value	Item	
PAYMENT OF PRELIMINARIES			
The amount to be included in each monthly certificate in respect of preliminaries costs shall be calculated from the priced items within the preliminaries section of the bills of quantities.			
The contractor and quantity surveyor shall agree a division of the priced preliminaries items into:			
1) an initial establishment charge, payment of which shall be made to the contractor on proof that the relevant expenditures have been made;			
2) a monthly charge, and			
3) a final or dis-establishment charge			
Should the contractor and quantity surveyor be unable to agree such division, the quantity surveyor shall make a fair and reasonable division. In arriving at such division, cognisance shall be taken of such factors as:			
1) premiums for insurance policies and performance guarantees being renewed annually			
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
<p>2) plant, scaffolding and the like remaining the property of the contractor or the hiring company and the capital cost thereof not being treated as part of the initial charge.</p> <p>In the event of an extension of time for the completion of the works, the monthly charge be recalculated on the same basis as originally but taking into account the revised contract period and the amounts already paid to the contractor.</p>			
223	Fixed	Item	
224	Variable with Time	Item	
225	Variable with Value	Item	
PROTECTION			
226	Fixed	Item	
227	Variable with Time	Item	
228	Variable with Value	Item	
PROTECTION OF EXISTING AND/OR PARTIALLY OCCUPIED WORKS			
<p>The contractor shall provide all reasonable measures necessary to protect the existing and/or partially occupied works to ensure that they are not damaged and shall remove such protection upon completion.</p>			
229	Fixed	Item	
230	Variable with Time	Item	
231	Variable with Value	Item	
SITE SECURITY			
<p>The contractor shall provide all watching and lighting necessary for general site security.</p>			
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
232	Fixed	Item	
233	Variable with Time	Item	
234	Variable with Value	Item	
NOTICE BEFORE COVERING THE WORKS			
The contractor shall give adequate notice to the Architect and Quantity Surveyor whenever any work or materials which are subjected to the Architect's inspection or remeasurement are to be covered in or concealed in any way. In default of such notice being received, such work or materials shall be uncovered and later made good at the contractor's expense.			
235	Fixed	Item	
236	Variable with Time	Item	
237	Variable with Value	Item	
DISTURBANCE			
The contractor shall execute the whole of the works with minimum disturbance to the adjoining premises, any parts of the works already handed over and the occupants of those premises and/or parts thereof.			
238	Fixed	Item	
239	Variable with Time	Item	
240	Variable with Value	Item	
CLEARING AND CLEANING			
The contractor shall regularly clean and clear away all rubbish and excess materials as the works proceed and, on completion, leave the works in a clean and satisfactory state for immediate use and occupation.			
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
241	Fixed	Item	
242	Variable with Time	Item	
243	Variable with Value	Item	
VERMIN			
244	Fixed	Item	
245	Variable with Time	Item	
246	Variable with Value	Item	
WORKMEN'S COMPENSATION INSURANCE			
The Contractor and domestic sub-contractors shall insure workmen in terms of the Employee Compensation Act 5 of 1995 or any amendment thereto and shall deposit immediately with the Architect written confirmation of evidence of registration under the Workmen's Compensation Act when signing the Contract.			
Persons not falling under the abovementioned Act must be insured under individual Personal Accident Insurance policies to the satisfaction of the Architect.			
247	Fixed	Item	
248	Variable with Time	Item	
249	Variable with Value	Item	
OPEN FIRES			
No open fires will be permitted except in such places as are approved by the Project Manager. Any workmen or labourers lighting fires in unauthorised places are to be immediately dismissed.			
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

		Amount	
250	Fixed	Item	
251	Variable with Time	Item	
252	Variable with Value	Item	
BLASTING			
The Contractor shall take all responsibility during blasting operations, should any be necessary, and must observe all conditions set forth in Government and Local Authority Regulations. The use of explosives is left to the discretion of the Contractor who must indemnify the Employer against any claims for damages to persons on or near the site from any cause whatsoever arising out of the use of explosives. The Contractor will be held solely responsible for and must immediately make good, at his own expense, any damage that may occur through the use of explosives			
253	Fixed	Item	
254	Variable with Time	Item	
255	Variable with Value	Item	
AS BUILT DRAWINGS			
The position of construction breaks and the extent of individual concrete pours to be recorded by the Contractor on the Structural Engineers' drawings and are to be submitted to the Architect and the Structural Engineer for their records.			
The Contractor shall furnish the Architect with a set of marked drawings indicating the positions of all plumbing and drainage and electrical cables and pipe work as actually built.			
256	Fixed	Item	
257	Variable with Time	Item	
258	Variable with Value	Item	
Carried to Collection		N\$	
Bill No. 1			
Preliminaries			

PROTECTION OF TREES, ETC.

Only those trees as are indicated by the Principal Agent shall be removed. All other trees are to be protected during the building operations and no workmen may damage these trees in any way. The Contractor is to note that some trees may occur within the area of building

operations. Before removing such trees, the Contractor is to obtain specific instructions from the Principal Agent as whether such trees may be removed or not.

259 Fixed

Item

260 Variable with Time

Item

261 Variable with Value

Item

Carried to Collection

N\$

BILL NO. 1
PRELIMINARIES
COLLECTION

Page No

Brought Forward from Page

1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23

Carried to Next

N\$

Amount

Brought from Previous

N\$

24

25

Carried to Summary

N\$

Rate	Amount
N\$	

EXTERNAL WORKS (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the separate document Model Preambles for Trades (2008 Edition) and to the Supplementary preambles which are incorporated in this Bill.

Removal of interlocks, etc

- 1 | 60mm interlocking pavers.

m ²	1700
----------------	------

2 Open face excavation to form platform under roads, parking areas, etc and depositing excavated material over site including haulage not exceeding 1km from perimeter of excavation

m ³	770
----------------	-----

3 Soft rock.

m³ 225

- 4 Hard rock.

m³ 109

5 Roadbed preparation, etc. including scarifying for a depth of 150mm, breaking down oversize material, adding suitable material where necessary and compacting to 93 % Mod AASHTO density (materials to comply with CBR >25%)

m ²	6835
----------------	------

6 Under roads, walkways, etc

m ³	770
----------------	-----

7 Over site of G7 material in accordance with SABS 1200ME, stabilised to attain UCS > 1,0 MPa after seven days and compacted to 93% Mod AASHTO density.

m ³	1025
----------------	------

Carried to Collection

Bill No. 2

External Works (provisional)

		Rate	Amount
8	Over site of G5 material in accordance with SABS 1200 DM compacted to 95% Mod AASHTO density	m ³ 1275	
9	Over site of G4 material in accordance with SABS 1200 DM compacted to 95% Mod AASHTO density	m ³ 1796	
	Approved brand of anti-termite soil poison mixed with an approved brand of weedkiller and applied in accordance with the manufacturer's instructions:		
10	Under paving to parking areas etc to falls	m ² 7835	
	35Mpa 80mm thick standard grey double zig zag interlocking roadstone paving with open joints on and including 20mm thick river sand bed with dry filler sand swept and vibrated into joints all laid on subgrade (elsewhere measured) conforming to SABS 1200D degree of accuracy I.		
11	Paving to road areas, etc.	m ² 6135	
	35Mpa 60mm thick standard grey double zig zag interlocking roadstone paving with open joints on and including 25mm thick river sand bed with dry filler sand swept and vibrated into joints all laid on subgrade (elsewhere measured) conforming to SABS 1200D degree of accuracy I.		
12	Paving to parking, walkways, etc.	m ² 1370	
	50mm brick paving with open joints on and including 25mm thick river sand bed with dry filler sand swept and vibrated into joints all laid on subgrade (elsewhere measured) conforming to SABS 1200D degree of accuracy I.		
13	Paving to walkways, etc.	m ² 330	
	Precast concrete kerbing (complying with SABS 927) in 1m lengths, wet pressed, placed in position, bedded and jointed in (3:1) cement mortar and flush pointed on exposed faces, including 15MPa/19mm unreinforced concrete haunching at back of each joint, excavation, backfilling, ramming, etc.:		
14	Barrier kerb 125 x 250mm high.	m 1058	
	Carried to Collection		
		N\$	
Bill No. 2 External Works (provisional)			

BILL NO. 2
EXTERNAL WORKS (PROVISIONAL)
COLLECTION

Page No

Brought Forward from Page

28

29

30

Carried to Summary

N\$

BILL NO. 3
BUDGETARY ALLOWANCES
BUDGETARY ALLOWANCES
Budgetary Allowances

- 1 Provide the sum of N\$300,000.00 (Three Hundred Thousand Namibia Dollars) for Landscaping.
- 2 Provide the sum of N\$200,000.00 (Two Hundred Thousand Namibia Dollars) for Road Markings and Signage.
- 3 Provide the sum of N\$250,000.00 (Two Hundred and Fifty Thousand Namibia Dollars) for Stormwater Management.
- 4 Provide the sum of N\$100,000.00 (One Hundred Thousand Namibia Dollars) for Re-routing of damaged Telecom Line.

Item 300 000 00

Item 200 000 00

Item 250 000 00

Item 100 000 00

Carried to Summary

N\$

Bill No. 3

Budgetary Allowances

Bill No. **SUMMARY**

Page

1 PRELIMINARIES

27

2 EXTERNAL WORKS (PROVISIONAL)

31

3 BUDGETARY ALLOWANCES

32

ADD: CONTINGENCIES

Allow the Amount of N\$500,000.00 (Five Hundred Thousand Namibia Dollars) for contingencies, to be used by the Project Manager as per Conditions of Contract to be deducted in whole or part if not needed.

500 000 00

SubTotal before VAT

ADD VAT @ 15%:

Carried to Tender

N\$

SUMMARY